

CAL POLY HUMBOLDT

June 25, 2025

To All Prospective Bidders

SUBJECT: RFP Final #PW25-2, Health Education Hub, XPL288

Addendum #1

The following changes, omissions and/or additions to the Bidding Documents shall apply to proposals made for and to the execution of the various parts of the work affected thereby and all other conditions shall remain the same. In case of conflict between Bidding Documents and this Addendum, this Addendum shall govern.

1. RFP Submittal Due Date

RFP Fee Proposal Submittal due date has not changed and remains July 8, 2025 by 3:00 p.m.

2. RFP Questions and Answers

No questions were submitted.

3. See the following RFP Modifications.

RFP Modifications:

RFP Section 3.02.A: Revise Project Budgeted Direct Construction Cost to \$22,676,000.

RFP Section 3.04: For planning purposes, consider the following dates that permit packages are scheduled to be submitted to AHJs for approval:

- Demo/Abatement Package – July 2025
- Package 1/2: Code Analysis/Grading/Utilities + Foundation/Structures – October 2025
- Package 3: Final Package – January 2026

4. Added documents:

- Appendix 4.2: *Technical Proposal Evaluation Score Sheet*
- Appendix 8: *Prevailing Wage Rates*
- Appendix 10.2: *California Polytechnic University Humboldt, Healthcare Hub, Stewart Building Assessment date 05 June 2025.*

-END OF ADDENDUM-

Contracts & Procurement
Addie Dunaway
Procurement Specialist