

**REQUEST FOR PROPOSALS CONSTRUCTION MANAGER AT RISK SERVICES
WITH GUARANTEED MAXIMUM PRICE (GMP)
(for Major Projects only)**

TABLE OF CONTENTS

Document/Section/Title

Notice to Proposers / Request for Qualifications for Construction Manager at Risk with
Guaranteed Maximum Price

Request for Proposals for Construction Manager at Risk with Guaranteed Maximum Price

- 1 Introduction
- 2 RFP Contents
- 3 Project Description
- 4 Project Schedule
- 5 Scope of Construction Manager's Services
- 6 Preconstruction Phase
- 7 Construction Phase
- 8 CM Selection Process
- 9 Technical Proposal Requirements
- 10 Fee Proposal Requirements
- 11 Project Award and Commencement
- 12 Miscellaneous
- 13 Classification of Project Costs – Table A

Appendices

- 1 Service Agreement for Preconstruction Phase Services
- 2 Agreement Forms for Construction Phase:
 Agreement (2 pages), Form #702.01CM
 Payment Bond, Form #702.09CM
 Performance Bond, Form #702.15CM
 Certification (Award), Form #702.03CM
 Subcontractor Directory, Form #702.04S
 Notice to Proceed, Form #702.16
- 3 Contract General Conditions for Construction Manager at Risk with
Guaranteed Maximum Price Projects
- 4 Sample Forms
 *[Use forms from <http://www.calstate.edu/cpdc/CM/forms/> unless noted otherwise.
Use forms provided as part of the RFP that are denoted "RFP copy".]*
 - 4.1 *Forms to be submitted with Fee Proposal Package in response to the RFP*
 Fee Proposal Form (RFP Copy), Form #700.05CM
 Certification (Bid), Form #702.03
 Noncollusion Affidavit, Form #701.05
 Small Business Preference and Certification Request, Form #701.09
 Certification of Appropriate License and California Co., Form #701.08
 Bid Proposal Form Signature Page, Form #701.06
 - 4.2 *Forms Used by University to Identify Winning Proposer*
 Technical Proposal Evaluation Score Sheet (RFP Copy, issued by addendum)
 Abstract of Fee Proposals, Form #701.01.CM
 - 4.3 *Forms Used by University in Awarding Preconstruction Services Agreement*
 (See Appendix 1)
 Payee Data Record, Form #STD204

- 4.4 *Forms to be Used by CM during Trade Bid Process / Submittal of GMP*
CM Letter to CSU Warranting Construction Documents (RFP Copy)
Trade Contractor Prequalification Documents (RFP Copy)
List of Trade Contractors for CM at Risk Projects, Form #701.04A-CM
DVBE Forms:
DVBE Transmittal, Form #DVBE-T
DVBE Summary of DVBE Participation, Form #DVBE-1
Bidder's Certification re: DVBEs-Status of Subs/Suppliers, Form #DVBE-2
DVBE Declarations, Form #STD843
DVBE Subcontractor Activity Report, Form #DVBE-AR (to be submitted at end of project)
- 4.5 *Forms Used by University in Awarding Construction Agreement*
(See Appendix 2)
- 4.6 *Forms for Use during Construction*
Site Survey and Acceptance, Form #702.08
Contractor's Construction Waste and Recycling Plan, Form #0115A
Contractor's Building Demolition Waste and Recycling Plan, Form #02060A
Subcontractor Directory, Form #702.04S
Fair Employment Practices Compliance Report, Form #702.18
Time and Material Daily Log, Form #702.26
Report of Injury, Form #702.10
Field Instruction, Form #702.22
Request for Information (RFI), Form #702.29
Cost Request Bulletin, Form #702.20
Hourly Labor Rate Worksheet, Form #703.33
Change Order Request Summary (CM), Form #703.34
Change Order Request Summary (Trade Contractor), Form #703.34S
Change Order, Form #703.04
Contractor/CM Payment Request, Form #702.12
Schedule of Values for Construction Manager at Risk, Form #702.21CM
Unifomat Building Systems Breakdown by Discipline, Form #702.21A
Request for Payment of Materials on Hand, Form #702.17
Contractor's Reuse, Recycling, and Disposal Report, Form #01151B
Bldg Demo: Contractor's Reuse, Recycling, and Disposal Report, Form #02060B
Request for Special Inspection, Form #702.23
Inspection Request, Form #702.24
Guarantee Quality and Performance, Form #702.19
Notice of Completion, Form #702.02
Punch List, Form #702.07
Contractor Performance Evaluation, Form #703.13
- 5 Supplementary General Conditions (RFP Copy)
- 6 Division One (RFP Copy)
- 7 [CSU Procedure Manual for Capital Projects](#)
- 8 Prevailing Wage Rates (RFP Copy)
- 9 [CSU Project Architect/Engineer Agreement Documents for CM at Risk Projects](#)
- 10 Project Summary, Architectural Plans and Elevations and Maps (ref. RFQ Attachments 1 and 2)
Independent Seismic Review and Concept Retrofit Design, Stewart Building, date 31 Jan. 2025
- 11 Geotechnical Report (Will be provided separately, when available)
- 12 [OCIP Insurance and Safety Manuals \(for project \\$10 million or greater\)](#)
- 13 CEQA Mitigation and Monitoring Program (Will be provided separately, when available)
- 14 Design-Build and Design-Assist Subcontracting
- 15 CSU Memorandum: Self-Performed Work dated 09 May 2019